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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B001 

2. TITLE OF DATA ITEM 
INFORMATION SYSTEMS ACCREDITATION  
DOCUMENTATION 

3. SUBTITLE 
 
DIMHRS SECURITY PLAN 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-ADMN-80239/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.2.2, 3.2.3 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to the following data CLINs: 
 
FISCAL     
 YR     CLIN    DESCRIPTION 
 
FY03: 0101 (Data for CLINs 0100) 
 0104 (Data for CLINs 0103) 
 0151 (Data for CLINs 0150) 
 
FY04: 0203 (Data for CLINs 0200, 0201, and 0202) 
 0251 (Data for CLINs 0250) 
 
FY05: 0301 (Data for CLINs 0300) 
 0351 (Data for CLINs 0350) 
 0373 (Data for CLINs 0372) 
 
FY06: 0401 (Data for CLINs 0400) 
 0451 (Data for CLINs 0450) 
 0474 (Data for CLINs 0471, 0472, and 0473) 
 
FY07: 0501 (Data for CLINs 0500) 
 0551 (Data for CLINs 0550) 
 
FY08: 0601 (Data for CLINs 0600) 
 0651 (Data for CLINs 0650) 
 
FY09: 0701 (Data for CLINs 0700) 
 0751 (Data for CLINs 0750) 
 
FY10: 0801 (Data for CLINs 0800) 
 0851 (Data for CLINs 0850) 
 
FY11: 0901 (Data for CLINs 0900) 
 0951 (Data for CLINs 0950) 
 
FY12: 1001 (Data for CLINs 1000) 
 1051 (Data for CLINs 1050) 
 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  cont pg 2 
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B001 

2. TITLE OF DATA ITEM 
INFORMATION SYSTEMS ACCREDITATION  
DOCUMENTATION 

3. SUBTITLE 
 
DIMHRS SECURITY PLAN 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-ADMN-80239/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.2.2, 3.2.3 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

    

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block 4:  DID tailoring shall be as follows: 
*  Delete paragraph 7.2 
*  Delete paragraph 3.2 
*  Paragraph 10.2.2 - Delete 10.2.2.a 
*  Delete paragraph 10.2.5 
 
Blocks 10, 12, 13:  Submit at completion of System Integration Test 
(SIT).  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless stated otherwise on DD Form 
1423 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B002 

2. TITLE OF DATA ITEM 
 
CONFERENCE AGENDA 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-ADMN-81249A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
BLK 16 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 7 days prior to each program-
level review. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 

 
Page 3 of 33 

Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B003 

2. TITLE OF DATA ITEM 
 
CONFERENCE MINUTES 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-ADMN-81250A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
N/A 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 30 days after completion of 
each program-level review. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B004 

2. TITLE OF DATA ITEM 
 
ENGINEERING CHANGE PROPOSAL 

3. SUBTITLE 
 
CHANGE REQUEST 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-CMAN-80639C 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.2.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit Change Requests as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B005 

2. TITLE OF DATA ITEM 
 
INTERFACE CONTROL DOCUMENT (ICD) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-CMAN-81248A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.2.6 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit at each CDR.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Page 6 of 33 

Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B006 

2. TITLE OF DATA ITEM 
CONFIGURATION STATUS ACCOUNTING  
INFORMATION 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-CMAN-81253A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.2.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
QRTLY 

11. AOD 
See Blk 16 

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit all data from contract award to the end of 
the contractor's first complete quarter no later than 15 days after 
contractor's first complete quarter after contract award.  Submit 
quarterly thereafter. 
 
Block 11:  The As of Date shall be month end. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B007 

2. TITLE OF DATA ITEM 
 
INTEGRATED LOGISTICS SUPPORT PLAN 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-ILSS-80095 

5. CONTRACT REFERENCE 
 
SOW PARA 3.5.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 120 days after contract 
award.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B008 

2. TITLE OF DATA ITEM 
OBJECTIVES AND MEDIA ANALYSIS REPORT  
(OMAR) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-ILSS-80569/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring will be as follows: 
*  Delete "...for an Aircrew Training System (ATS)." in the first 
sentence of paragraph 3.1 
*  Delete "...trainee performance baselines and the ATS allocated 
baselines for..." in the second sentence of paragraph 3.1 
*  Delete paragraph 7.2 
*  Paragraph 10.1 - Replace all with "10.1  General.  This report 
establishes the training objectives and allocation of objectives to 
media for each type of personnel to be trained." 
*  Paragraph 10.2.1 - Replace all with "10.2.1  Objectives.  This 
section contains the training objectives." 
*  Paragraph 10.2.1.1 - Replace all with "10.2.1.1  Training 
objectives.  This section contains a list of training objectives for 
each type of personnel to be trained.  Objectives describe the full 
range of task proficiencies, skills, and knowledge to be mastered by 
the trainee." 
*  Delete paragraphs 10.2.1.2, 10.2.2, 10.2.3, 10.2.3.1/2/3/4, 10.2.4, 
and 10.2.5 
 
Blocks 10, 12, 13:  Deliverable shall be combined with DI-MISC-81459 
and submitted as one document at the final Critical Design Review 
(CDR) for each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B009 

2. TITLE OF DATA ITEM 
 
SOFTWARE TRANSITION PLAN (STrP) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-IPSC-81429 

5. CONTRACT REFERENCE 
 
SOW PARA 3.5.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 90 days prior to the start of 
Operational Test and Evaluation (OT&E).  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B010 

2. TITLE OF DATA ITEM 
 
SOFTWARE DESIGN DESCRIPTION (SDD) 

3. SUBTITLE 
 
SEE BLOCK 16 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-IPSC-81435A/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.2.2, 3.2.3 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
90 DAC     

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 3:  Submit for each of the following suffixes: 
     A.  DIMHRS System 
     B.  DIMHRS Non COTS HRMS Components 
 
Block 4:  Supplemental delivery (delivery of software and database 
customizations) provided by contractor shall be documented in 
accordance with the DID. 
DID tailoring shall be as follows: 
*  Delete paragraphs 1.2 and 4.1.e 
NOTE:  This DID is limited to bolt-on tables, persistent application 
integration, and fields that have key or foreign key dependencies.  
Existing PeopleSoft core data model will not be documented in this 
delivery (Government already has access). 
 
Blocks 10, 12, 13:  Submit (in MS Word, *.PDF, or Rational file 
format) suffix A deliverables at each Critical Design Review (CDR) and 
suffix B deliverables as generated.  Revisions shall be submitted as 
required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B011 

2. TITLE OF DATA ITEM 
 
DATABASE DESIGN DESCRIPTION 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-IPSC-81437A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.2.2, 3.2.3 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
BLK 16 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  Supplemental delivery (delivery of software and database 
customizations) provided by contractor shall be documented in 
accordance with the DID. 
DID tailoring shall be as follows: 
*  Delete paragraph 4.g.3 in its entirety 
NOTE:  This DID is limited to bolt-on tables, persistent application 
integration, and fields that have key or foreign key dependencies.  
Existing PeopleSoft core data model will not be documented in this 
delivery (Government already has access). 
 
Blocks 10, 12, 13:  Submit changes to the basic PeopleSoft database 
(in Erwin format) at each Critical Design Review (CDR).  Revisions as 
required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B012 

2. TITLE OF DATA ITEM 
 
SOFTWARE TEST REPORT (STR) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-IPSC-81440A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.3.3 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
N/A 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 15 days after successful 
completion of each test. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B013 

2. TITLE OF DATA ITEM 
 
SOFTWARE VERSION DESCRIPTION (SVD) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-IPSC-81442A/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.2.5 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
BLK 16 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Delete paragraphs 1.2 and 3.4 requirements 
 
Blocks 10, 12, 13:  Submit (in MS Word format) at each Operational 
Test and Evaluation (OT&E).  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B014 

2. TITLE OF DATA ITEM 
 
SOFTWARE USERS MANUAL (SUM) 

3. SUBTITLE 
 
SYSTEM USER MANUALS 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-IPSC-81443A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Delete "...install and..." from the first sentence 
*  Delete paragraph 4.d 
*  Delete "The numbers...document." from 4.g 
*  Paragraph 3.1 - Delete the second sentence ("Capabilities, 
...described.") 
*  Delete paragraphs 3.2 and 3.3 in entirety 
*  Delete paragraph 3.4.b 
*  Paragraph 4 - Delete "...step-by-step...user." and combine the 
second sentence with the first sentence.  Delete "...shall be 
presented..." in the second sentence.  Delete the third sentence. 
 
Blocks 10, 12, 13:  Submit 30 days prior to final Test Readiness 
Review (TRR) for each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B015 

2. TITLE OF DATA ITEM 
 
COMPUTER SOFTWARE PRODUCT END ITEMS 

3. SUBTITLE 
 
DIMHRS SOFTWARE 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MCCR-80700 

5. CONTRACT REFERENCE 
 
SOW PARA 3.2.5.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
BLK 16 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 1 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 1

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit each DIMHRS Software release no later than 
15 days after successful completion of acceptance tests. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423.  DIMHRS Software shall be submitted on a CD, which will 
include the source code for modification to COTS products.  This will 
not include native PeopleSoft code. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B016 

2. TITLE OF DATA ITEM 
 
SECURITY FEATURES USERS GUIDE 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MCCR-81349 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 90 days prior to the start of 
System Integration Testing (SIT).  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B017 

2. TITLE OF DATA ITEM 
 
STATUS REPORT 

3. SUBTITLE 
 
SEE BLOCK 16 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MGMT-80368 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
MTHLY 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 3:  Submit for each of the following suffixes: 
     A.  Program Status Report 
     B.  Deployment Status Report 
 
Block 10:  Monthly submittals applicable to suffix A only. 
 
Blocks 12, 13:  Submit suffix A deliverables no later than 15 days 
after completion of first full month of data collection and monthly 
thereafter.  Submit suffix B deliverables no later than 30 days after 
each deployment. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B018 

2. TITLE OF DATA ITEM 
 
SYSTEM PROBLEM REPORT (SPR) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MGMT-81232 

5. CONTRACT REFERENCE 
 
SOW PARA 3.3.3 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
N/A 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 15 days after successful 
completion of each test. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B019 

2. TITLE OF DATA ITEM 
 
CONTRACT WORK BREAKDOWN STRUCTURE 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MGMT-81334/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
N/A 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Paragraph 7.1 - Delete "...as required, by...MIL-STD-881." 
*  Paragraph 10.2 - Delete "...which consists of two parts." from 
first sentence and delete the second sentence in its entirety 
*  Paragraph 10.2.1 - Delete "Part I -" from header; delete 10.2.1.a 
*  Delete paragraph 10.2.2 in its entirety 
 
Blocks 10, 12, 13:  The CWBS is a 'living' document that will reside 
in the Integrated Data Environment (IDE).  Changes from the baseline 
CWBS submitted in Phase I will be made as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 



DD Form 1423-1, JUN 90 (COMPUTER GENERATED)      Previous editions are obsolete 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B020 

2. TITLE OF DATA ITEM 
 
COST PERFORMANCE REPORT (CPR) 

3. SUBTITLE 
EARNED VALUE MANAGEMENT  
REPORTS 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MGMT-81466 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
N/A 

10. FREQ 
MTHLY 

11. AOD 
See Blk 16 

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

SPAWAR 02 0 1 0

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 2 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  In accordance with 10.1 of the DID, contractor shall use the 
standard Micro-Frame Program Manager (MPM) generated formats 1-5. 
 
Blocks 10, 12, 13:  Submit no later than 45 days after contract award 
and monthly thereafter no later than the 25th of the month.  All data 
based upon contractor's accounting month end. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B021 

2. TITLE OF DATA ITEM 
 
CONTRACT FUNDS STATUS REPORT (CFSR) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MGMT-81468 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
MTHLY 

11. AOD 
See Blk 16 

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 8:  Approval on first submittal only. 
 
Blocks 10, 12, 13:  Submit no later than 30 days after the first full 
reporting quarter after contract award and quarterly thereafter. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B022 

2. TITLE OF DATA ITEM 
 
BRIEFING MATERIAL 

3. SUBTITLE 
 
STATUS BRIEF 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MGMT-81605 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 24 hours after completion of 
each program-level briefing. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B023 

2. TITLE OF DATA ITEM 
 
TECHNICAL REPORT-STUDY/SERVICES 

3. SUBTITLE 
 
SEE BLOCK 16 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MISC-80508 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.3, 3.4.1, 3.5.1, 3.6.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ASREQ 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 3:  Submit for each of the following suffixes: 
     A.  Progress Report 
     B.  Production Environment Plan 
     C.  Backup and Recovery Annual Test Report 
     D.  Studies/Analyses Technical Report 
 
Blocks 10, 12, 13:  Submit suffix A Progress Report annually in 
accordance with Innovative Technology Insertion WBS # 0103.A1.01.  
Submit suffix B Production Environment Plan at initial Critical Design 
Review (CDR).  Updates as required.  Submit suffix C Backup and 
Recovery Annual Test Report no later than 30 days after exercising 
CLIN 0300 of the contract and annually thereafter.  Submit suffix D 
Technical Report no later than 30 days after completing government-
directed (via contract modification) studies or analyses. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B024 

2. TITLE OF DATA ITEM 
 
INTEGRATED MASTER SCHEDULE (IMS) 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MISC-81183A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.1.1.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
60 DAC     

13. DATE OF SUBSEQ SUB 
ASREQ      

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 1 1 0 

SPAWAR 02 0 1 0

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 1 2 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than 45 days after contract award 
and monthly thereafter no later than the 25th of the month.  All data 
based upon contractor's accounting month end. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B025 

2. TITLE OF DATA ITEM 
 
STUDENT GUIDES 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MISC-81456/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Delete paragraph 7.2 
*  Delete paragraph 10.2.2 in its entirety 
*  Paragraph 10.2.3 - Delete "...and identification number." from 
10.2.3.a 
*  Paragraph 10.2.4 - Delete "...(evaluation test...procedures) from 
10.2.4.e; delete 10.2.4.f; and delete "...equipment..." from 10.2.4.h 
 
Blocks 10, 12, 13:  Submit at the final Test Readiness Review (TRR) 
for each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B026 

2. TITLE OF DATA ITEM 
 
LESSON STRATEGY REPORT 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MISC-81457/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Delete paragraph 7.4 
*  Delete paragraph 10.1 
*  Paragraph 10.3.2 - Delete the second sentence ("Less 
strategies...for guidance.") 
*  Paragraph 10.3.3.a - Delete "...classification, 
signature...authority..." 
*  Paragraph 10.3.3.b - Delete second, third and forth sentences ("It 
shall list the...one or more illustrative examples.") and delete 
"...exhibit traceability...and shall..." from the last sentence 
*  Delete paragraphs 10.3.3.e/f 
*  Paragraph 10.3.3.h - Delete "Prototype" from header; delete "...a 
prototype lesson...produce authored..." in the first sentence and 
delete the second sentence in its entirety 
*  Delete paragraph 10.3.3.i 
 
Blocks 10, 12, 13:  Submit no later than 60 days after final Critical 
Design Review (CDR) for each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B027 

2. TITLE OF DATA ITEM 
 
INSTRUCTOR PLANNING DOCUMENT 

3. SUBTITLE 
 
TRAINING PLAN 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MISC-81458/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Paragraph 3.1 - Delete "...or to control...direction." from the 
second sentence 
*  Paragraph 10.2.1.aa - Delete 10.2.1.a.(2); delete "...and 
laboratory" from 10.2.1.a.(6); and delete 10.2.1.a.(11/12/13/14/15) 
*  Delete paragraph 10.2.1.b 
*  Delete 10.2.2.aa.(6/7) and 10.2.2.aa.(9); delete "...laboratory..." 
from 10.2.2.a.(10); delete 10.2.2.aa.(12/16/18/19/23) 
*  Delete 10.2.2.b.(3/444/6) 
*  Delete the first sentence in paragraph 10.2.2.c ("The body 
shall...personnel.") 
*  Delete paragraphs 10.2.2.d/e 
 
Blocks 10, 12, 13:  Submit at final Test Readiness Review (TRR) for 
each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B028 

2. TITLE OF DATA ITEM 
 
SYLLABUS 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-MISC-81459/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.2 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Delete paragraphs 10.2.1.b and 10.2.1.f/g/h/i/j/k/l/m 
*  Delete paragraphs 10.2.2.b/c and 10.2.2.e 
*  Delete paragraphs 10.2.3, 10.2.4, 10.2.5 and 10.2.6 in their 
entirety 
*  Delete paragraphs 10.2.7.b/c and 10.2.7.g 
*  Delete paragraph 10.2.8.b 
*  Paragraph 10.2.8.e - Delete "...and simulator..." 
*  Paragraph 10.3 - Delete "...aircrew and maintenance..." in the 
first and second sentences 
 
Blocks 10, 12, 13:  Deliverable shall be combined with DI-ILSS-80569 
and submitted as one document at the final Critical Design Review 
(CDR) for each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B029 

2. TITLE OF DATA ITEM 
 
MAINTAINABILITY PREDICTIONS REPORT 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI -MNTY-81602 

5. CONTRACT REFERENCE 
 
SOW PARA 3.5.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit at the final Critical Design Review (CDR) 
for each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B030 

2. TITLE OF DATA ITEM 
 
TEST PLAN 

3. SUBTITLE 
 
SEE BLOCK 16 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-NDTI-80566/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.3.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
BLK 16 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 3:  Submit for each of the following suffixes: 
     A.  Unit Test 
     B.  Software Integration Test (SWIT) 
     C.  Interim User Test (IUT) 
     D.  System Integration Test (SIT) 
     E.  System Acceptance Test (SAT) 
     F.  Developmental Test and Evaluation (DT&E) 
 
Block 4:  DID tailoring shall be as follows: 
*  Delete paragraphs 10.3.4 and 10.3.7 
*  Paragraph 10.3.9 - Replace "Master test list." header with "Test 
control." 
*  Paragraph10.3.9.2 - Replace a - d with "a.  Identification and 
description." and "b. Test title." 
*  Delete paragraphs 10.3.9.3 and 10.3.9.4 
*  Paragraphs 10.3.9.7 and 10.3.9.8 - Identification of list items 
shall be when applicable 
 
Blocks 10, 12, 13:   
     A.  Submit Unit Test Plan no later than 15 days after each 
Critical Design Review (CDR).   
     B.  Submit SWIT Plan no later than 15 days after each Critical 
Design Review (CDR). 
     C.  Submit IUT Plan no later than 30 days prior to the start of 
IUT. 
     D.  Submit SIT Plan no later than 30 days prior to the start of 
SIT. 
     E.  Submit SAT Plan no later than 30 days prior to the start of 
SAT. 
     F.  Submit DT&E Plan no later than 30 days prior to the start of 
DT&E. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B031 

2. TITLE OF DATA ITEM 
 
SECURITY TEST PLAN 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-NDTI-81351/T 

5. CONTRACT REFERENCE 
 
SOW PARA 3.3.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
ONE/R 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Paragraph 7.1 - replace DoD-5200.28 STD (rescinded) with DoD-8500.1 
(replacement) 
 
Blocks 10, 12, 13:  Submit no later than 90 days prior to System 
Integration Test (SIT).  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B032 

2. TITLE OF DATA ITEM 
 
INSTALLATION AND ACCEPTANCE TEST PLAN 

3. SUBTITLE 
INSTALLATION AND CHECKOUT PLAN /  
DEPLOYMENT PLAN 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-QCIC-80154A 

5. CONTRACT REFERENCE 
 
SOW PARA 3.4.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
A 

9. DIST 
STATEMENT 
REQUIRED 
D 

10. FREQ 
BLK 16 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Blocks 10, 12, 13:  Submit no later than the final Test Readiness 
Review (TRR) for each UA.  Revisions as required. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 
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Contract Data Requirements List  
(1 Data Item)

Form Approved 
OMB NO. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden, estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN 
your form to either of these addressees.  Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E. 

A. CONTRACT LINE ITEM NO. 
See Block 16 

B. EXHIBIT 
B 

C. CATEGORY: 
       TDP                   TM                   OTHER  OTHER      

D. SYSTEM/ITEM 
DIMHRS Phase 2 

E. CONTRACT/PR NO. 
N00039-02-C-3238 

F. CONTRACTOR 
Northrop Grumman IT 

1. DATA ITEM NO. 
 
B033 

2. TITLE OF DATA ITEM 
FAILURE ANALYSIS AND CORRECIVE ACTION  
REPORT 

3. SUBTITLE 
 
 

4. AUTHORITY 
(DATA ACQUISITION DOC NO.) 
DI-RELI-81315 

5. CONTRACT REFERENCE 
 
SOW PARA 3.5.1 

6.REQUIRING OFFICE
 
DIMHRS JPMO 

7. DD 250 REQ 
LT 

8. APP CODE 
N/A 

9. DIST 
STATEMENT 
REQUIRED 
N/A 

10. FREQ 
BLK 16 

11. AOD 
N/A        

12. DATE OF FIRST SUB 
See Blk 16 

13. DATE OF SUBSEQ SUB 
See Blk 16 

14. DISTRIBUTION

 
a. ADDRESSEE 

b. COPIES

 
Draf

Final 

Reg Repr

DIMHRS JPMO 0 1 0 

 

    

 

    

 

    

 

    

    

    

    

    

    

 

    

 

    

 

    

 

    

 

    

 

    

    

    

    

 

    

TOTAL ---> 0 1 0

16. REMARKS 
Block A:  Exhibit B is applicable to data CLINs as outlined in B001, 
Block 16. 
 
Block 4:  DID tailoring shall be as follows: 
*  Delete 7.1 
*  Delete 10.2.f and 10.2.h 
*  Delete references to 10.5 in 10.3.1.e and 10.4.1.a 
*  Delete 10.5 and 10.6 
 
Blocks 10, 12, 13:  Submit no later than 30 days after initial 
failure.  Submit status monthly until failure is resolved. 
 
Block 14:  Data submittals shall be electronically accessible via the 
Integrated Data Environment (IDE) unless otherwise stated on the DD 
Form 1423. 

G. PREPARED BY 
 
Judy Carroll, Northrop Grumman IT 

H. DATE 
 
13 Jan 04 

I. APPROVED BY 
 
 

J. DATE 

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE 
NSP 


